City of Moreno Valley
2014 Water-Energy Grant Program Proposal

Attachment 4: BUDGET

The proposed budget for this project is as follows:

BUDGET TABLE

Line ltem Requesteq Grant Cost Share Total
Funding

Personnel Services $108,799 $0 $108,799

Land/Easement

Acquisition $0 %0 $0

Grantee Expenses $3,000 $0 $3,000

Professional and
Consultant Services $77,612 $0 $77,612
Construction Costs $1,565,589 $0 $1,565,589

TOTAL $1,755,000 $0 $1,755,000

Personnel Services Cost Break-down

See attached Salary Schedule for current City’s Employee Salary Rate (see attached
Att4_WE14 Budget_20f4)

The City Staff will design the project in house. However, survey services and
geotechnical services will be from outside consultants due to limited staff.

Management Analyst
Construction Inspector

Associate Engineer

400 hrs x $40.78/hr
295 hrs x 36.99/hr

655 hrs x $49.82/hr

$16,312
$10,912

S32,632
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760 hrs x $57.38/hr

Senior Engineer

60 hrs x $88.56/hr

Assistant City Engineer

Total

Land/Easement Acquisition;

Attachment 4:
Budget

$43,609

$5.314

$108,779

The project limits are within the existing public (City’s own) right of way. No Land or

Easement Acquisition will be needed.

Grantee Expense

Copies of Bid Documents = $1,500
Advertising project for bids = $500
Grant Reports/Invoices = $200
Permits/Plan check fees = $800
Total = $3,000

Professional Consultant Services

1. Survey Services
See attached Att4 WE14 Budget_3of4 for the Billing Rates
Survey Crew (2 persons) = 87 hrs x $250/hr

CAD Drafter

182 hrs x $120/hr

Survey Manager 60 hrs x $175/hr

Total
2. Geotechnical Services

See attached Att4_WE14 Budget_4of4 for the Billing Rates

Soil Technician 182 hrs x $103/hr

Senior Engineer 15 hrs x $160/hr

Project Manager 22 hrs x $108/hr
Total

TOTAL FOR PROFESSIONAL SERIVES

Attachment 4: Budget

$21,750
$21,840
$10,500

$54,090

$18,746
$2,400
$2.376
$23,522

$77,612
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City of Moreno Valley Attachment 4:
2014 Water-Energy Grant Program Proposal Budget

Construction Costs

ALESSANDRO BOULEVARD MEDIAN IMPROVEMENTS
FROM [-215 FREEWAY TO INDIAN STREET
ENGINEER'S ESTIMATE
11/21/2014
BASE BID ITEMS
Item | Code Description of Construction Items Quantity Unit Unit Cost Item Cost
1 Project identification sign 2 EA $1,000.00 $2,000.00
2 Traffic control 1 LS $15,000.00 $15,000.00
3 Storm water and non-storm water pollution control 1 LS $10,000.00 $10,000.00
4 Clearing, grubbing and removals 1 LS $20,000.00 $20,000.00
5 Remowe tree 101 EA $300.00 $30,300.00
6 S [Sawcut and remove curb and gutter 15,900 LF $10.00 $159,000.00
7 S |Sawcut and removwe full depth AC and base 22,900 SF $4.00 $91,600.00
8 S |Construct Type 8 curb and gutter 15,900 LF $15.00 $238,500.00
9 S |Construct 4" thick PCC maintenance band 45,678 SF $5.00 $228,390.00
10 S [Construct full depth AC 1,145 TON $85.00 $97,325.00
11 Install landscape including irrigation and mow curb complete in place 84,041 SF $6.00 $504,246.00
12 Construct hardscape complete in place 4547 SF $14.00 $63,658.00
13 Relocate and reinstall traffic sign 94 EA $200.00 $18,800.00
14 Project complete sign 2 EA $800.00 $1,600.00
15 Provide 90-day landscape maintenance 1 LS $10,000.00 $10,000.00
16 $0.00]
$1,490,419.00|
Contingency 5% $75,170.00
CONSTRUCTION COST + CONTINGENCY | 7200 FY: $1,565,589.00
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